
Work Order (Bid Form)
 

14014SO2330Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

14014SO2330Audit Name:

CLIENT INFORMATION

FRANKLIN

14014SO2330

Alt. Client ID:

Client Name: Address:

Client ID: WINCHESTER, TN   37398

AGENCY INFORMATION

e.satterfield@schra.us

SOUTH CENTRAL HUMAN RESOURCE AGENCY (931) 433-7182

(931) 438-00741437 WINCHESTER HIGHWAY

Agency Phone:Agency:

Email Address:

Fax:Address:

FAYETTEVILLE, TN   37334-2001
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Client Name:

Client ID: 14014SO2330

Alt. Client ID: FRANKLIN

Work Order Name: 14014SO2330

Work Order (Bid Form)

Version 8.5.0

DOE Weatherization Assistant

Report Run On: 5/28/2010



Measures

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1. SEAL AROUND CEILING AND BASEBOARDS / SEAL PLUMBING AND 
ELECTRICAL

2. W/S FRONT DOOR
3. INSTALL NEW BACK DOOR UNIT AND REFRAME INSIDE DOOR

4. ROOF AND CEILING REPAIR IN UTILITY ROOM

Components Inspected

#

1

Infiltration Reduction1 Miscellaneous 
Supplies

1Each

LABOR2 Labor Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Window Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment CAULK ALL WINDOWS AND INSTALL WINDOW LOCKS / REPLACE 1 S/W 
PANE AND 1 WINDOW PANE

Components Inspected

#

2

Window Sealing1 Windows 14Each 

Window

Window Sealing2 Labor 14Each 

Window

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment BLOW OVERHEAD IN UPSTAIRS AREA

Components Inspected

#

3

Attic Insulation  - Blown 

Cellulose - R-30

1 Insulation 1008SqFt

Attic Insulation  - Blown 
Cellulose - R-30

2 Labor 1008SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

DHW Pipe Insulation1 Insulation 1Each

DHW Pipe Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

Floor Insulation  - 

Fiberglass Batts - R-19

1 Insulation 1008SqFt

Floor Insulation  - 
Fiberglass Batts - R-19

2 Labor 1008SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

Wall Insulation  - Blown 

Cellulose - 2x4 Filled

1 Insulation 1214SqFt

Wall Insulation  - Blown 

Cellulose - 2x4 Filled

2 Labor 1214SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace Htg. System

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL (2) 220 ELECTRIC WALL HEATERS WITH FAN - 1 IN LVROOM, 1 
IN UPSTAIRS BEDROOM - RUN NEW WIRING FROM ELECTRIC BOX TO 

HEATERS AND NEW BREAKERS

Components Inspected

#

7

Space Heater  - 24  
kBtu/h Elec Existing, 

27 - 38 kBtu/h Elec Post

1 Heating 
Equipment

2Each

Space Heater  - 24  
kBtu/h Elec Existing, 

27 - 38 kBtu/h Elec Post

2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

Metal Flex1 Health and Safety 

Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

Pressure relief piping1 Health and Safety 

Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Smoke / Carbon detector1 Health and Safety 

Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 

(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

11

Basement / crawlspace 
vapor barrier

1 Insulation 1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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